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Statement of Work

Title: NEPA Environmental Document Preparation Support
Revision Number: 1
Date: August 29, 2016

1.0 INTRODUCTION /BACKGROUND

The Mission Support Alliance (MSA) contract with the Department of Energy (DOE) requires
MSA to provide staff and resources to help DOE meet its objectives and obligations for public
involvement in Hanford decision-making under the National Environmental Policy Act (NEPA)
and other federal, state, and local laws, statutes, and regulations. At the federal level this
includes, but may not be limited to, preparation of the necessary Sitewide and/or programmatic
NEPA documents (e.g., Environmental Assessments [EAs], Supplement Analyses [SAs], and
Categorical Exclusions [CXs]). At the state and local level this includes, but may not be limited
to, preparation of State Environmental Policy Act (SEPA) Checklists and other environmental
documentation. Furthermore, the MSA contract requires management of all non-Environmental
Impact Statement (EIS) NEPA-related data and processes applicable to MSA contract activities;
including obtaining all appropriate approvals.

NEPA is the basic national charter for protecting the environment. It establishes policy, sets
goals, and specifies the process for carrying out the policy. NEPA requires all federal agencies
to utilize a systematic, interdisciplinary approach in planning and decision making for proposed
actions that may significantly impact human health and the environment.

2.0 OBJECTIVE

MSA anticipates managing large infrastructure upgrade and new construction projects over the
next several years and may require a Subcontractor to assist in the preparation of an estimated
two (2) NEPA required environmental documents per year. Services will be provided on an as
needed basis through issuance of Subcontract tasks (Releases).

MSA intends to secure the services of Environmental Consulting firms that have extensive
experience preparing environmental documents under the National Environmental Policy Act
(NEPA) as well as state environmental protection acts. Environmental documents addressed by
this Blanket Master Agreement (BMA) include: Categorical Exclusion (CX) Determinations,
Environmental Assessments (EA), Findings of No Significance (FONSI), and Records of
Decisions (ROD). Additional support to new and in-process NEPA Environmental
Documentation may be requested through this BMA. Other areas of support may be tasked on
an as-needed basis for technical document development and reviews.
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The primary focus of this SOW is on providing services required for the preparation of EAs, but
may also include activities associated with the preparation of SAs, CXs, and other environmental
documentation (e.g., SEPA Checklists).

3.0 DESCRIPTION OF WORK - SPECIFIC

The Subcontractor shall provide NEPA document preparation support services that analyze
direct, indirect, and cumulative effects of proposed actions on a variety or resource areas
including, but not limited to, public and worker health and safety, air quality, water resources,
biotic resources, ecosystem functioning, cultural resources, socioeconomics, land use, and
environmental justice. NEPA documents shall utilize a “sliding-scale” approach (DOE 1993) as
the basis for the analysis of potential environmental and socioeconomic effects. That is, certain
aspects of Proposed Actions may appear to have a greater potential for creating environmental
effects than others; therefore, they will be discussed in greater detail in the applicable NEPA
document than those aspects of an action that have little potential for effect. Conversely,
proposed actions that have little impact when considered individually may result in significant
effects when considered cumulatively.

The Subcontractor shall provide all aspects of NEPA document preparation services including
management and oversight of the work to ensure assignments are accomplished in accordance
with the requirements herein and within the subsequent Releases. The Subcontractor shall assign
qualified personnel to individual Releases such that the technical and administrative
requirements of the SOW and subsequent Releases are met.

Work will be authorized by MSA through the issuance of individual Releases to the
Subcontractor.  Each Release will contain a Statement of Work (SOW) with specified
requirements related to the services to be performed by the Subcontractor.

40 SUBMITTALS

Releases will specify the environmental documents to be delivered during the execution of the
work activity.  These may include drawings, technical reports, calculations, presentation
materials, data files, and other items typical to performance of tasks of the nature discussed
herein. Unless otherwise directed, documents shall be provided with an electronic file submitted
in the current Site standards. Clean originals of all figures, tables, or other graphics not
contained in the text file shall also be provided and separate files submitted.

In support of the work scope established in Section 3.0 above, all subsequent Release submittals
will be listed on a Master Submittal Register (MSR).

Submittals shall be provided to the Buyer’s Technical Representative identified in the individual

task Release. All transmittal subject headings shall contain, at a minimum, the subcontract
number, task Release number, submittal number, and submittal description.
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Submittals shall be provided in non-password protected electronic format unless the content is
only available in hard copy format. Electronic submittals may be sent to Buyer’s Technical
Representative identified in the individual task Release or delivered via a MSA-designated File
Transfer Protocol (FTP) site.

5.0 ACCEPTANCE CRITERIA

Subcontract work products and services shall meet applicable standards as referenced in 6.0
below.

6.0 APPLICABLE STANDARDS

NEPA documents shall be prepared in accordance with DOE NEPA guidance, requirements,
protocols, practices, and procedures; including applicable Executive Orders, laws, statutes, and
their implementing regulations and procedures:

e The National Environmental Policy Act of 1969 (NEPA),

e CEQ regulations implementing NEPA (40 CFR Parts 1500-1508),
e DOE 0O 451.1B (Chg. 3)

e DOE NEPA Implementing Procedure (10 CFR Part 1021).

e NEPA documents will reflect application of "Recommendations for the Preparation of
Environmental Assessments and Environmental Impact Statements,” issued May 1993 by
the DOE Office of Environment, Safety and Health.

7.0 DOE/MSA PROVIDED SERVICES

Consistent with DOE O 451.1B (Chg. 3), DOE will designate a NEPA Document Manager for
all EAs prepared under this SOW. DOE will also provide a NEPA Compliance Officer (DOE-
NCO) to oversee the preparation of EAs, SAs, and other NEPA documentation (e.g., NEPA
Review Screening Forms [NRSF] and Activity Specific CXs). The DOE may also form an
Integrated Project Team comprised of DOE, MSA, and Subcontractor personnel to facilitate the
preparation and review of EAs and SAs.

The DOE-NCO will determine the appropriate level of NEPA documentation for each proposed
action and document the decision using a NRSF. Subcontractor support may be needed to
compile information to assist DOE in making such determinations.

MSA will provide a NEPA subject matter expert (SME) and Buyer’s Technical Representative
(BTR). The NEPA SME may serve as the BTR and will be responsible for matters of a technical
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nature; including the primary interface between the Subcontractor and DOE. MSA will also
provide a Contract Specialist responsible for matters of a contractual nature.

MSA will also provide the Cultural Resource Review (CRR) and Ecological Resource Review
clearances necessary for preparation of NEPA documentation; including interactions with other
federal and state agencies, as needed (e.g., Washington State Department of Archaeology and
Historic Preservation/State Historic Preservation Office [DAHP/SHPO], Advisory Council on
Historic Preservation, U.S. Fish and Wildlife Service, etc.). MSA Cultural and Historic
Resources Program (CHRP) and Ecological Monitoring and Environmental Surveillance
(EMES) will support the preparation of appropriate chapters and sections of the environmental
document. MSA CHRP SME will also complete a National Historic Preservation Act (NHPA)
Section 106 Cultural Resource Review (CRR) for the project. This task includes consultation
with Native American Tribes, DAHP/SHPO, or other stakeholders as needed. When adverse
effects are identified, MSA will conduct negotiations with the Native American Tribes on
mitigation activities that are formally documented by a Memorandum of Agreement (MOA).
Clearances typically takes 4-6 months to complete depending on the project; an MOA can take
another 6-12 months (or more).

8.0 REQUIREMENTS
The Subcontractor shall perform the following:

1. All work conducted under this Statement of Work (SOW) will be performed at the
Subcontractor’s normal place of business. For any work performed on the Hanford Site or
within any MSA-controlled facility, the On Site Services Provisions, SP-5, will apply.

2. Comply with all MSA and DOE safeguards and security requirements applicable to DOE and
Hanford facilities, documents, and information. The Subcontractor shall comply with all
MSA, DOE, and Hanford security requirements regarding handling of classified information.
In the event that a classified appendix to a NEPA environmental document is required, the
Subcontractor shall prepare the classified appendix and will do so in either a DOE-approved
security facility or in DOE secured space.

3. Support MSA and DOE in interactions with other government agencies at the Federal, State,
Tribe, or local level. This support shall be limited to document preparation and logistic
support. This support may include technical consultations with other Federal agencies, such
as the Fish and Wildlife Service of the Department of the Interior, to address compliance
with laws and regulations regarding other environmental review requirements, such as those
regarding endangered species and cultural resources. The Subcontractor shall also support
MSA and DOE in interactions with other stakeholders. Assume one (1) meeting per quarter.

4. Establish and maintain a computer-based comment and document control system to enter,
track, and retrieve public and internal comments and their responses; track revisions of text;
and manage a comprehensive distribution list of interested and affected parties.
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5. Participate in regular meetings and special progress review meetings. The Subcontractor shall
participate in MSA and DOE review sessions of draft documents. Assume one (1) meeting
per month.

6. Coordinate and integrate the data and analysis inputs of supporting MSA, DOE, State, Tribe,
and other Federal or Subcontractor personnel whom DOE may ask to provide information in
specialized areas of expertise.

7. Prepare the technical approach or analytic methods for each natural or human resource area
to be evaluated in the environmental document. These documents describe the approach to
analyzing environmental impacts and, at a minimum, address how data and information
germane to the analysis will be managed, including;

a. ldentification of data and information needed to perform the analysis;
b. How data and information will be received and controlled (configuration control);

c. Means to determine the extent to which available data and information are sufficient for
the identified approach to analyzing impacts;

d. How software will be selected and controlled; and
e. The degree to which, and how, calculations will be verified.

DOE’s Office of NEPA Polcy and Compliance maintans a  website
(http;//nepa.energy.gov//) that includes relevant regulations, policies, and DOE and other
agency guidance germane to the preparation of environmental documents.

8. Prepare a Project Management Plan (PMP) for preparation of environmental documents. The
PMP shall address, at a minimum:

a. Technical, quality, schedule and cost objectives;
b. Quality assurance requirements;

c. Interdisciplinary team approach;

d. Project organization and responsibilities;

e. Project planning, including work breakdown structures, budgets, schedules and
associated baselines,

f. Project implementation, including process control, performance measurements, and cost
and schedule control, monitoring and reporting;
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10.

11.

12.

13.

14.

g. Other controls, such as facility or computer security requirements; and
h. Form, style, editorial standards, and publication requirements.

Prepare a document review plan to address how the environmental document is to be
reviewed for adequacy, correctness, completeness, accuracy, and compliance with
established requirements, including safeguards and security requirements prior to approval
and issuance. The document review plan identifies, as a minimum:

a. Individuals including subject matter experts and the NEPA Compliance Officer (NCO);

b. Cooperating agencies and RL/ORP organizations responsible for the review(s), approval,
and issuance of the environmental document;

c. Nature of the reviews, including consideration of the means to identify quality problems
and to control, correct and prevent the reoccurrence of identified problems;

d. Means to address relevant elements.

Prepare a Public Involvement Plan (PIP) with the goal of encouraging and facilitating public
participation during preparation of the environmental documentation. The PIP is developed
in accordance with the CEQ regulations, DOE NEPA implementing regulations, DOE’s
Effective Public Participation under the National Environmental Policy Act (DOE, 1998),
and other relevant public involvement guidance.

Draft a focused environmental document that is concise, clear, and to the point, and written
in plain language so as to inform and not subject the reader to extraneous or irrelevant
information.  The Subcontractor shall assume two (2) task releases during the base
contracting period for NEPA document preparation support. An example of a focused EA is
attached to this SOW.

Prepare draft responses to any public comments for use in preparing Final Environmental
Documents, and identify revisions needed in the Final document, and prepare a preliminary
Final document that incorporates those revisions. After review by the MSA and DOE, the
Subcontractor shall revise the draft responses based on MSA and DOE instructions.

The Subcontractor shall support any additional review of NEPA Environmental Documents,
including responses to comments, and revise the document based on MSA and DOE
instructions.

The Subcontractor shall prepare any draft distribution letters and support distribution of the
Final NEPA Environmental Documents to appropriate government agencies and elected
officials, and to all other interested or affected parties.
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15.

16.

17.

14.

15.

16.

The Subcontractor shall categorize, collate, and assist in analyzing any public comments
received on Final NEPA Environmental Documents. The Subcontractor shall assist in
preparation of recommendations on disposition of any comments received.

As applicable, the Subcontractor shall prepare a draft “Finding of No Significant Impact”
(FONSI) or need to prepare an EIS based upon the Final Environmental Document and
further direction from MSA and DOE. If mitigation actions are required to address potential
adverse impacts of proposed actions, then a Mitigated FONSI and associated Mitigation
Action Plan may be prepared.

During the course of the analysis for any Environmental Document, it may become apparent
that mitigation could reduce, avoid, eliminate, or compensate for the environmental impacts
of a proposed action or alternative. If the analyses indicate the potential for such mitigation,
the Subcontractor shall identify the mitigation for MSA and DOE to consider incorporating
into the proposed action or alternative. If applicable, the Subcontractor shall prepare a draft
description of mitigation measures or a draft Mitigation Action Plan as directed by MSA and
DOE. The Subcontractor shall revise the Mitigation Action Plan based on MSA and DOE
instructions.

Subcontractor shall compile the Administrative Record file for all NEPA Environmental
Documents and shall deliver the completed Administrative Record file to the location
designated by MSA. The Subcontractor shall keep the administrative record current with the
development of each EA. The administrative record will include such things as materials
which reflect significant changes in thinking on the project, that is, memoranda that raise
important issues or criticize the assumptions or approaches or conclusions; all formal
published agency notices and documents and comments; original copies of field notes,
reference documents, studies, model runs, supporting analyses, photographs, graphics, and
maps used in the preparation of the EA. The administrative record for an EA is the property
of DOE. The DOE NEPA Document Manager may direct the Subcontractor to transfer the
administrative record to DOE at any time during the EA preparation process and the
Subcontractor shall comply within five days of notification. A practitioner’s handbook for
“Maintaining a Project File and Preparing an Administrative Record for a NEPA Study” has
been published by the American Association of State Highway and Transportation Officials
(AASHTOQO). This handbook provides relevant guidance regarding establishment of the
administrative record.

The Subcontractor shall provide a NEPA Document Project Schedule for key activities and
deliverables. As applicable, this project schedule will be reviewed at the project kick off
meeting.

The Subcontractor shall use Microsoft Format Compatible applications (Word, Excel,
Access, and PowerPoint) for word processing. The Subcontractor shall provide 10 hard
copies and the electronic files (Native files) of all documents associated with the preparation
of NEPA documentation to MSA.
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9.0 ENVIRONMENT, SAFETY, & HEALTH (ES&H) REQUIREMENTS
General

For any work performed on the Hanford Site or any MSA controlled facility, the provisions of
the On Site Services Special Provisions, will apply to Subcontractor personnel.

Subcontractor shall exercise a degree of care commensurate with the work and the associated
hazards. Subcontractor shall ensure that management of safety and environmental functions and
activities is an integral and visible part of the work planning and execution processes. The
Subcontractor shall flow down safety and environmental requirements to the lowest tier
employee performing work on the Hanford site commensurate with the risk and complexity of
the work.

Subcontractor shall be responsible to complete an Employee Job Task Analysis (EJTA) in
accordance with MSC-PRO-11058 for any of the following situations:

e For any Subcontractor employee who will be on the Hanford Site for more than 30 days
in a year.

e For any Subcontractor employee who may potentially be exposed to hazards (e.g.
radiological, beryllium, hazardous wastes, noise) while performing in accordance with
the subcontract statement of work.

e For any Subcontractor employee enrolled in a medical or exposure monitoring program
required by 10 CFR 851, and/or any other applicable federal, state or local regulation or
other obligation.

If any of the above conditions are met, the Subcontractor shall have a current approved EJTA
prior to that employee beginning work on the Hanford Site.

10.0 PERSONNEL REQUIREMENTS

10.1 Training and Qualifications

The Subcontractor shall ensure that anyone working on each Release meets and maintains the
appropriate training, qualifications, and certifications appropriate for the work scope described in
Section 3.0. At a minimum, the Subcontractor shall be familiar with the National Environmental
Policy Act of 1969 (NEPA), as amended (42 USC 4321 et seq.); the Council on Environmental
Quality Regulations for Implementing the Procedural Provisions of NEPA (Title 40, Code of
Federal Regulations, Parts 1500—1508); and the DOE NEPA Implementing Procedures (Title 10,
Code of Federal Regulations, Part 1021). In addition, familiarity with the U.S. Department of
Energy, Office of NEPA Policy and Compliance, Recommendations for the Preparation of
Environmental Assessments and Environmental Impact Statements, is highly desirable.
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EA preparation requires an interdisciplinary approach that integrates use of the natural, physical,
and social sciences. The Subcontractor’s disciplines must be appropriate to the identified scope
and issues. The Subcontractor’s document team also requires preparers who are skilled in
technical writing, graphics production, and technical and editorial quality control.

The Subcontractor shall provide personnel with interdisciplinary areas of expertise as applicable
to the task to independently assess the adequacy and completeness of existing information; bring
data gaps, omissions, and inconsistencies to the attention of MSA; and, if required, conduct
additional data collection and field studies under a data collection plan approved by the DOE
NEPA Document Manager.

It is expected that the Subcontractor will identify and apply an appropriate mix of resources and
experience to each task to ensure that MSA is receiving the best value possible for the NEPA
document preparation services being requested.

In subsequent Releases (due to task complexity, licensing requirements, or other factors) it
should be expected that MSA may specify specific skill levels or required qualifications
expected to be provided by the Subcontractor to accomplish the task(s).

Subcontractor to provide personnel resume and evidence of qualification prior to being allowed
on subsequent Releases.

10.2 Security and Badging Requirements

It is anticipated that the Subcontractor will not require access to Hanford Site facilities to execute
work activities under this SOW. If Hanford Site access becomes necessary, then the BTR will
make the appropriate arrangements for security and badging.

10.3 Work Location / Potential Access Requirements

It is anticipated that the Subcontractor will be able to perform all work activities under this SOW
at their normal place of business. If it becomes necessary for the Subcontractor to perform work
at the Hanford Site, then the BTR will arrange for a work location and process the necessary
building access requirements.

104 Site Access and Work Hours

Personnel at the Hanford Site work a standard 4/10 schedule. The standard work week consist of
ten (10) hours of work between 6:00 am and 4:30 pm, with one-half hour designated as an
unpaid period for lunch, Monday through Thursday. In addition to scheduled Fridays off, there
are approximately 9 facility closure days that coincide with the various holidays.

Work performed outside normal operating hours shall be coordinated and/or approved through
the BTR and/or the Contract Specialist prior to performing the work.
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105 Deliverables

For resource purposes, the Subcontractor shall estimate the preparation of two (2) EA
deliverables per Fiscal Year. The type, number, and schedule of deliverables will be specified
and shall be provided in accordance with individual Task Releases. Unless otherwise specified in
the Task Release, deliverables shall be provided to the MSA BTR and DOE NEPA Document
Manager for review/approval.

10.6 Project Management and Personnel

a) A highly skilled and experienced project manager, knowledgeable in NEPA and experienced
in managing large structure and infrastructure construction projects;

b) Adequacy of contractor's approach for MSA staff interface and for planning and scheduling
task activities as presented in the RFP;

c) Ability to assign and commit key personnel to the project and use of appropriate personnel to
accomplish specific tasks;

d) Ability to satisfy logistical requirements such as materials, transportation, office location(s),
document production, computer services, graphics support, records management, and so forth
to ensure an effectively managed program,;

e) Experience, education, and location of the Project Manager;
f) Experience, education, and location of the Deputy Project Manager;

g) Experience of the Project Manager and Deputy Project Manager in working with multiple
Federal and state agencies; including Native American Tribes and stakeholders, on large
structure and infrastructure construction projects; particularly in the State of Washington;

h) Experience, education, and location of various key environmental specialists, and any
subcontractors proposed for use; and

i) Qualifications and experience of the administrative support personnel.
110 SPECIAL REQUIREMENTS
11.1 Meetings

General purpose of meetings is for Subcontractor, MSA, and DOE coordination, control, and
direction of the Work. In addition to meetings addressed by this Section, Subcontractor may be
required by other Sections to conduct special-purpose meetings and various safety meetings and
briefings.
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Subcontractor in consultation with MSA and the DOE Document Manager, will issue meeting
notices and prepare an agenda and minutes for each meeting addressed in this Section. When
applicable, meeting minutes will identify action items, assigned Actionees, and due dates.

11.2

KICKOFF MEETING — Purpose of the Kickoff Meeting is the coordination of Work
start up and familiarization of project participants with the Work and worksite, and
Review of the Project Schedule. Kickoff meetings may include site visits/tours to
familiarize the Subcontractor with the worksite.

PROGRESS MEETINGS — Once (1) a month, MSA will conduct a progress meeting at
time and Hanford Site location determined by MSA. Invited attendees will include DOE,
MSA, and Subcontractor. Monthly status meetings will include a status of project costs
and schedule.

NEPA Document Quality Assurance/Quality Control

Responsibilities and authorities for elements, including quality, of the NEPA Program may be
implemented by Subcontractors; however, DOE retains oversight responsibility of the NEPA
Quality Assurance Program. Decisional authority within each technical area of a NEPA
document and as an outcome of a NEPA document (e.g., FONSI, ROD), and resolution of issues
rests with, and must be traceable to, DOE personnel.

Personnel responsible for preparation of a NEPA document, an associated document, or section
of a NEPA document or associated document, are accountable for their work and are responsible

for:

Applying the philosophy of interdisciplinary document preparation and review.
Interdisciplinary preparation occurs when each section of a NEPA document or
associated document is prepared by a subject matter expert qualified in the topic of that
section. Interdisciplinary review occurs when the entire document is reviewed by all of
the individuals responsible for the separate sections, information is shared, and problems
are identified and resolved as a team.

Ensuring documents for which they are accountable, or are used as a reference to support
the analyses, judgment or conclusion, are included in the project file and administrative
record, as appropriate.

Using the best available information, identifying the degree of uncertainty associated
with that information, and documenting and referencing that information.

Generating scientifically sound and verifiable information in the absence of existing
information, documenting the need for such new information, or identifying in the
document where such information is lacking so the decision maker and the public may
judge its importance to the overall analysis.
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¢ Quantifying information and analyses that can be quantified, qualifying information and
analyses that cannot be quantified, and identifying and explaining their differences.

e ldentifying any differences of opinion, controversy, or bias that may exist, where such
difference, controversy, or bias is reasonably based (i.e., application of the concept of

“responsible opposing views”).

e Ensuring the editorial quality, readability, accuracy, consistency, and clarity of all
sections of a NEPA document or associated document.
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